



City of Wheaton
303 W. Wesley Street
Wheaton, IL 60187-0727
630-260-2000

City of Wheaton, Illinois

www.wheaton.il.us

FIRE HYDRANT RESTORATION

Amendment #2

The following changes / clarifications / additions have been added to the bid project specifications and plans:

- 1. CLARIFICATION:** There is a change to the schedule for hydrant painting. We are requesting that 200 hydrants be completed prior to May 1, 2017, weather permitting. Revised Cost Proposal form, attached, must be submitted as your proposal.

Attachments: Revised Cost Proposal form

Contacts for this proposal: LStyczen@wheaton.il.us

AMENDMENT #2 - FIRE HYDRANT RESTORATION

REVISED COST PROPOSAL

Page 1 of 2

Company Name

Signature of Bidder

Print Name

Title

Email Address

Address of Company

City

State

Zip Code

(Area Code) Phone Number

Date of Bid Response

PLEASE SUBMIT 2 original proposals in sequential order as follows:

- 1) Cost Proposal on forms provided (2 pages total)
- 2) Notice of Deviations
- 3) Certification of Compliance
- 4) Contractor Profile and Submittal Requirements
- 5) References
- 6) Certificate of Insurance

Do not submit perforated pages, nor bind your proposal in anything other than paper clips or binder clips.

BIDDER has examined copies of all the bidding Documents and of the following Amendments
(receipt of all which is hereby acknowledged):

Amendment #	Date	Amendment #	Date
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

AMENDMENT #2 - FIRE HYDRANT RESTORATION

REVISED COST PROPOSAL

Page 2 of 2

BID RESPONSE DUE: Tuesday, March 14, 2017 at 11:00 a.m. local time

We hereby agree to furnish and deliver to the City of Wheaton, in accordance with the Terms and Conditions, Specifications, and Contract Requirements as follows:

Fiscal Year	Number of Hydrants	Unit Cost	Extended Cost
1: (FY2016 - 17) by April 30, 2017	200		
2: (FY 2017 - 18) May 1, 2017 – April 30, 2018	200		
2: (FY2017 - 19) May 1, 2018 – April 30, 2019	250		
3: (FY2019 - 20) May 1, 2019 – April 30, 2020	250		
TOTAL =	900		

Weather permitting, do you have the available manpower to complete 200 hydrants by April 30, 2017: Yes No

What is the number of hydrants per 5-day work week that you can complete (weather permitting): _____

Firm Name _____

Signature _____

Print Name _____

Job Title _____

Date Signed _____